



consultant will prepare a first draft, which will be reviewed by IUCN and the project partners, and should include any comments and suggested changes;

- Editing and revision of the final document.

The consultant shall schedule time in the workplan for reviewing the draft and implementing feedback based on discussions with IUCN and project partners. IUCN will provide contact or access to relevant contacts to carry out the assignment, as well as all necessary project information and documentation.

The following document is expected to be delivered: A report in English with the results of the analysis and the proposed capitalisation strategy and activities, with the following content:

Introduction

Capitalisation Strategy

Description and objectives

Consistency with other Project Work Packages

Target Groups involvement

Capitalisation activities

Description of activities and capitalisation opportunities

Estimated calendar and involved partners

Financial and Human Resources

Conclusions, Recommendations and Key messages

References

Task	week							
	1	2	3	4	5	6	7	8
Initial content proposal Literature review								





The period for carrying out this work will extend from the entry into force of the contract until the end of May 2023.

Candidates wishing to participate in this consultancy should send their proposals including the financial offer and a copy of their CV outlining the relevant experience, by email to medspecies@iucn.org (with the reference "MedArtSal Capitalisation"). Pr