


 
-A draft of the document on good practices to improve sustainability in the salinas, -that will 
be sent to project partners for their comments-, including all the thematic sections with the 
factsheets, prepared by the partners, organised, revised and standardised, and the 
introductions to each section, and the new collected information on pollution reduction and 
energy efficiency in salinas 

-Final version of the document (layout coordinated by the consultant, prepared by a 
professional designer, and in collaboration with IUCN and partners) incorporating the 
authors' responses to the comments 
 
The consultant shall schedule time in the workplan for reviewing the drafts and implementing 
feedback based on discussions with IUCN and project partners. IUCN will provide contact or 
access to relevant contacts to carry out the assignment, as well as all necessary project 
information and documentation. 
 
Proposed calendar  

 

Task 
week 
1 

week 
2 

week 
3 

week 
4 

week 
5 

week 
6 

week 
7 

week 
8 

week 

 


